



UNITED WAY OF BARODA

Ground Floor, Office No. 5,1965 Alembic City Avenue, Near Alembic House, Alembic Road, Vadodara - 390 003(Gujarat) INDIA.

Supplier/Vendor			Our Enquiry No		UWB/2025-26/CSR/067	
Aquigrower LLP			Our Enquiry Date		2025-12-23	
D/4,MALABAR HILL APARTMENT, PREMCHANDNAGAR ROA, NR. MANSI CIRCLE SATELITE			Vendor Ref. No		AGFF/2025-26/070	
VASTRAPUR, AHMEDABAD-380015			Vendor Ref. Date		2025-12-24 11:31:00	
City: AHMEDABAD Pin: 380015 State: GUJARAT			Project No: UWB/2025-26/CSR/035			
Contact Person: NALIN KANTIBHAI PAGI Mobile: 9998317292			Project Name: Miyawaki Forest Gayatrinagar Halol phase 3			
Srl	Item Particulars	UOM	Qty	Unit Rate	G.S.T %	Value
1	Cleaning of dense bushes/wood (NA)	Sq.Ft	150,000.0	0.5	18.0	88,500.0
2	Chain link and Barbed wire Fencing for 5.5 to 6 feet height (NA)	RFT	1,400.0	185.0	18.0	3,05,620.0
3	Iron Board with banner 4*4 with 10 feet Hight (NA)	Nos	1.0	15,800.0	19.0	18,802.0
4	Bore well up to 200 Feet with ISI rated Pipe (NA)	Nos	1.0	1,10,000.0	18.0	1,29,800.0
5	Desilting of plantation Land Up to 3 feet (NA)	Job	1.0	1,85,000.0	18.0	2,18,300.0
6	Mulching & Manure (NA)	Kgs	4,000.0	45.0	5.0	1,89,000.0
7	16 MM Drip Water System (NA)	Sq.Ft	38,660.0	5.0	5.0	2,02,965.0
8	Manpower for Digging 10,000 holes (NA)	Job	1.0	1,15,000.0	18.0	1,35,700.0
9	Trees /Plants with 3.5 to 5 feet height as per list (NA)	Nos	10,000.0	100.0	0.0	10,00,000.0
10	Amrut solar pump, with Green Brilliance solar panel, 3 HP Solar Water pump which should have solar mode (off Gride) + On Gride mode (NA)	Job	1.0	1,52,500.0	18.0	1,79,950.0
11	Maintenance January to March 2026 (NA)	Months	3.0	20,800.0	18.0	73,632.0
			Quotation Value			25,42,269.0
Payment Terms		50% Advanced and 30% after as work execution start. 20% after completion of work.				
Freight		Included				
Installation		Phase 1: 12-15 Days for land desilting. Phase 2: 8-10 Days for fencing and drip irrigation. Phase 3: 10 Days for Layout , pits and plantation.				
Delivery Schedule		Phase 1: 12-15 Days for land desilting. Phase 2: 8-10 Days for fencing and drip irrigation. Phase 3: 10 Days for Layout , pits and plantation.				
Warranty/Guarantee		Plant will be replaced for first year.				
General Remarks		Please note that work may be delayed due to natural disasters or unforeseen circumstances; we appreciate your mutual understanding in such events.				

Print Date/Time: 2025-12-24/11:31:35