



UNITED WAY OF BARODA

Ground Floor, Office No. 5,1965 Alembic City Avenue, Near Alembic House, Alembic Road, Vadodara - 390 003(Gujarat) INDIA.

Supplier/Vendor			Our Enquiry No		UWB/2025-26/CSR/073	
Aquigrower LLP			Our Enquiry Date		2026-01-07	
D/4,MALABAR HILL APARTMENT, PREMCHANDNAGAR ROA, NR. MANSI CIRCLE SATELITE			Vendor Ref. No		AGFF/2025-26/078	
VASTRAPUR, AHMEDABAD-380015			Vendor Ref. Date		2026-01-09 15:09:00	
City: AHMEDABAD Pin: 380015 State: GUJARAT			Project No: UWB/2025-26/CSR/038 Project Name: <i>Urban Forest Development through Miyawaki Technique at Tarsali STP Plant</i>			
Contact Person: NALIN KANTIBHAI PAGI Mobile: 9998317292						
Srl	Item Particulars	UOM	Qty	Unit Rate	G.S.T %	Value
1	3000 Plants of Trees (Plantation of Trees • Saplings of 2 ft. to 5 ft. height (Including 40–45 native tree species) • Planting as per Miyawaki Technique (grid system). (NA)	Nos	3,000.0	100.0	0.0	3,00,000.0
2	Drip Irrigation, Brand Name: Netafim, Size: 16mm. complete drip irrigation system at entire plantation (NA)	Square Feet	15,000.0	7.2	5.0	1,13,400.0
3	Land Preparation- Desilting of land up to 3 f.t. (NA)	Square Meter	2,500.0	42.4	18.0	1,25,080.0
4	Mulching and Manure (NA)	Kgs	15,000.0	6.7	5.0	1,05,525.0
5	Manpower for Digging Pitts for Plantation (NA)	Nos	10.0	5,084.8	18.0	60,000.6
6	Bricks- 1.5 Mtrs Wide pathway through bricks, including installation work (NA)	Nos	1,500.0	11.4	18.0	20,178.0
7	Bamboo Stick for Plant Support (NA)	Nos	3,000.0	7.6	5.0	23,940.0
8	Woven Chain Link Fencing for a plantation area. (NA)	Running Foot	750.0	360.2	18.0	3,18,777.0
9	Iron Gate (8 ft * 6 ft) 84 sq. ft. Made from an iron pipe of 5 mm with Supply and Installation. (NA)	Nos	1.0	21,186.4	18.0	25,000.0
10	Branding Wall & Plaque (• Brick masonry with plaster (44 sq. ft.) • ACP sheet plaque on brick masonry (12 sq. ft.) • Color work (400 sq. ft.) (NA)	Nos	1.0	25,423.7	18.0	30,000.0
11	Maintenance Contract for 2 Months February 2026 to March-2026 Scope includes: 1) Replacement of plants 2) Regular watering 3) Deweeding 4) Ensuring proper soil cover 5) Daily visit by a gardener 6) Monthly progress report 7) Any other activity as required. (NA)	Months	2.0	15,254.2	18.0	35,999.9
			Quotation Value			11,57,901.0
Payment Terms		50% Advanced before work start, 40% after completion of fencing , land desilting and irrigation facilities and last 10% after work completions				
Freight		Included				
Installation		Phase I: First 15 Days for Site cleaning Preparation, Phase II: 10 Days for layout, digging holes and Procurements of manure mulcher, Phase III: Plantation completion				
Delivery Schedule		Phase I: First 15 Days for Site cleaning Preparation, Phase II: 10 Days for layout, digging holes and Procurements of manure mulcher, Phase III: Plantation completion				
Warranty/Guarantee		Plant can be replaced for first year by our side.				
General Remarks		Work will be on track after receiving 50% advance. In any natural calamities or uncertain cause work can be delay				

Print Date/Time: 2026-01-09/15:09:24