



UNITED WAY OF BARODA

Ground Floor, Office No. 5,1965 Alembic City Avenue, Near Alembic House, Alembic Road, Vadodara - 390 003(Gujarat) INDIA.

Supplier/Vendor			Our Enquiry No		UWB/2025-26/CSR/079	
Aquigrower LLP			Our Enquiry Date		2026-01-16	
D/4,MALABAR HILL APARTMENT, PREMCHANDNAGAR ROA, NR. MANSI CIRCLE SATELITE			Vendor Ref. No		AGFF/2025-26/081	
VASTRAPUR, AHMEDABAD-380015			Vendor Ref. Date		2026-01-20 17:52:00	
City: AHMEDABAD Pin: 380015 State: GUJARAT			Project No: UWB/2025-26/CSR/041 Project Name: Miyawaki forest Phase 4			
Contact Person: NALIN KANTIBHAI PAGI Mobile: 9998317292						
Srl	Item Particulars	UOM	Qty	Unit Rate	G.S.T %	Value
1	Cleaning of dense bushes/wood and removal of debris from land (-)	Square	100,000.0	0.5	18.0	59,000.0
2	Chain link and Barbed wire Fencing for 5.5 to 6 feet height (-)	Running	1,800.0	185.0	18.0	3,92,940.0
3	Iron Board with banner 4*4 with 10 feet Hight with painting and writeup (-)	Nos	1.0	15,500.0	18.0	18,290.0
4	Desilting of plantation Land Up to 3 feet (-)	Job	1.0	2,20,000.0	18.0	2,59,600.0
5	Mulching & Manure (-)	Kgs	5,000.0	45.0	5.0	2,36,250.0
6	16 MM Drip Water System with water connection from near by source (-)	Square	46,500.0	5.0	5.0	2,44,125.0
7	Manpower for Digging 12,000 holes (-)	Job	1.0	1,15,000.0	18.0	1,35,700.0
8	Trees /Plants with 3.5 to 5 feet height as per list (-)	Nos	12,000.0	100.0	0.0	12,00,000.0
9	Iron Gate 14*6 ft (-)	Nos	1.0	21,500.0	18.0	25,370.0
			Quotation Value			25,71,275.0
Payment Terms		50% Advanced before work start, 40% after completion of fencing , land desilting and irrigation facilities and last 10% after work completions				
Freight		Included				
Installation		Phase I: First 15 Days for Site cleaning Preparation, Phase II: 10 Days for layout, digging holes and Procurements of manure mulcher, Phase III: Plantation completion				
Delivery Schedule		Phase I: First 15 Days for Site cleaning Preparation, Phase II: 10 Days for layout, digging holes and Procurements of manure mulcher, Phase III: Plantation completion				
Warranty/Guarantee		Plant will be replaced for first year by our side.				
General Remarks		Work will be on as per schedule after receiving 50% advance. In any natural calamities or uncertain cause work can be delay				

Print Date/Time: 2026-01-20/17:52:16